STATE OF INDIANA

MICHAEL R. PENCE, Governor

DEPARTMENT OF ADMINISTRATION
Public Works Division
402 West Washington Street, Room W467

indiana Government Center — South
indianapolis, Indiana 46204-2748
PHONE: (317) 232-3001
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NOTICE TO BIDDERS

BY STATE OF INDIANA DEPARTNENT OF ADMINISTRATION. PUBLIC WORKS DIVISION FOR A PUBLIC
WORKS CONSTRUCTION PROJECT ESTIMATED AT ONE HUNDRED FIFTY. THOUSAND DOLLARS OR ABOVE

SEALED BIDS FOR:

Public Works Project No. 850-14-1;
Chapel Masonry Repairs
Putnamville Correctional Facility/DOC

will be received from Contractors, holding a current Certificate of Qualification, at the Bid Desk, |
Department of Administration, Publlc Works Division, 402 W. Washington St., Room W467, Indianapolis, o
indiana, 46204 until 4:31:PM (Indianapolis Time), Ma:r‘c _25th; 2014 after whlch all bids will be publicly ?-
opened and read in the appropriate bid room.

State Certified Minority and Women-Owned firms are encouraged to submit bids on this project as a prime
contractor or through a prime contractor.

Copies of the detailed Instructions to Bidders and Drawihgs and Specifications on a Compact Disc CD
dated: February 20, 2014 may be cbtained from the office of : Arsee Engineers, Inc., 9715 Kincaid Dr.. Suite
100, Fishers, IN 46037-9459; phone: (317) 594-5152, ATTN: John Seest, PE foranon-refundable fee of
$20.00.

Bids shall be taken from Prime Contractors pre-qualified by the Public Works Certification Board in the
following classification/s: 1542.01-Institutional Buildings (Hospitals, Schools, Prisons), or 1741.01 - Brick
and Block Laying, or 1741.05 Tuckpointing and Masonry Repair.

The specified construction period is 180 calendar days. The State of Indiana reserves the right to reject
any and all bids.

A goal of 7% MBE and 5% WBE has been set for this project.
/ Y

Grego Hebel OClat State Architect, @ ghebeli@idoa.in.gov or {317) 233-2540 |
T‘N\’ =

W\k\ N}

Mamn L\Hurford Director; P\a{p& Works Division

Pre-Bid Walk-thru @ 9:30 AM on Wednesday,
March 5th, 2014 at Putnamville Corr. Facility,
Visitor Center, 1946 US Hwy 40, Greencastle,
IN, 46135. 48 hour prior notice required for
inspection within security fence. Contact
Michael Riley, Phys. Plant Dir. at 765-653-8441
ext: 402, or email at:

mrilev@idoc.in.gov to get placed on gate release
for walk-thru.




Frederick A. Herget, PE Victerla A, Emery, PE
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Allen R. Pulley Laura E. Metzger, PE
) * John A, Seest, PE Matthew D. Kilgour, PE
CLIENT ORIENTED - BY DESIGN Seott A. Jones, PE Daniel M. Calabrese, PE

PUTNAMYVILLE CORRECTIONAL FACILITY
CHAPEL MASONRY REPAIRS

PROJECTNO.: 650-14:17226¢C

TRANSMITTAL FOR
ADDENDUM No. 1
Date of Issue: March 17, 2014

Distribution List: ' e-mail address:

Greg Hebel, IDOA ghebel@idoa.in.gov

Bob Gipson, IDOC bgipson@idoc.in.gov

Mike Riley, IDOC mriley@idoc.in.gov

John Seest, ARSEE Engineers ' jseest@arsee-engineers.com ,
Greg Broady, Broady-Campbell _ broadycampbell@aol.com

Kelley Harmon, Atlas Building Services offmgr(@atlasbuildingsvs.com

Tyler Copeland, Glenroy Construction Co, tyler@glenroyconstruction.com i
Michael Rish, General Restoration Corp, mike@generalrestorationcorp.com |
Donnie Furry, Midwest Restoration MRI1130@frontier.com

Rick Wells, Wells Masonry Restoration rick. wells@wellsmasonry.com

Mike Hipkiss, Blakley’s mikehipkiss@blakleys.com

- Contents:
1. Addendum No. 1 (17 total pages including this transmittal and attached drawings)
2. Meeting No. 01 Agenda (Pre-Bid Conference)
3. Meeting No. 01 Report (Pre-Bid Conference)
4, Meeting No, 01 Attendance Record (Pre-Bid Conference)
5, Wage Scale

6. Plans — Sheet No, R201 (Revision 1)
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Yours truly,
G 1 Jeod
|
John A. Seest
Professional Engineer

650-14-17229C
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PROJECT NO.: 650-14-17229C

ADDENDUM No. 1
Date of [ssue: March 17, 2014
Prepared By: John A. Seest, ARSEE Engineers

This Addendum No. 1 forms part of the Contract Documents. Bidders must acknowledge receipt of
this Addendum in the space provided on the Bid Form DAPW-13. FAILURE TO
ACKNOWLEDGE THIS ADDENDUM WILL SUBJECT THE BIDDER TO
DISOQUALIFICATION.

This Addendum is issued in accordance with the provisions of the DAPW 26 General
Conditions of the Contract for Construction, Article 1, Contract Documents, and becomes a
part of the Contract Documents as provided therein.

This Addendum No. 1 contains the following parts I through III:
I.__Pre-Bid Conference

The Pre-Bid Conference (Meeting No. 1) agenda, report and attendance record are
attached as part of this Addendum No. 1.

II.  Division 0 — Wage Scale (WS)

Remove Wage Scale (WS) in its entirety and replace with the revised Wage Scale (WS)
that is attached to this Addendum No. 1.

IfI. Plans — Sheet No. R201

Delete Sheet No. R201 and replace with Sheet No. R201, Revision 1, attached to this
Addendum No. 1.

END OF ADDENDUM NO. 1

9715 KINCAID DRIVE » SUITE 100 « FISHERS, INDIANA 46037-6470 « PHONE 317/594-5152 = FAX 317/594-9500 « www.arsee-enginesrs.com
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CHAPEL MASONRY REPAIRS

PROJECT NO.: 650-14-17229C

AGENDA FOR PRE-BID CONFERENCE AND SITE VISIT (Meeting No. 1)
Putnamville Correction Facility
Visitor Center / Entry-Exit Building
March 5, 2014, 9:30 a.m.

1. The Owner is the State of Indiana acting through the Public Works Division of the Indiana
Department of Administration. [Project Manager: Greg Hebel (317) 233-2540]

2. Introduction of Attendees

Mike Riley — Physical Plant Director: 765-653-8441 x402, myriley@idoc.IN.gov
(contact for access)

3.  Attendance Sign-in

4. Distribution of ARSEE photos and disks with ARSEE photos. These are for general reference

only and are not intended to define the scope of Work. The Bidders are solely responsible for
their use.

5. Specification Front End Documents
a. DAPW-28 Notice to Bidders
- Bid Due Date; March 25, 2014 until 1:31 p.m. at the Bid Desk in Room W467, Indiana
Government Center South Building
b.  DAPW-30 Instructions to Bidders
- Address all questions only in writing on written RFC. This includes bidding questions,
specification or plan questions, and material substitution requests.
- REC Due Date: March 13, 2014 until 10:00 a.m.
- Required documents to be submitted with Bid
Carefully read Specifications for all required submittals with bid
- Submit all required documents in single sealed labeled envelope
c. DAPW-13 Contractor’s Bid for Public Work
- Allowances (included in Base Bid Price)
- Contingency Allowance of $25,000 (01210, 1.4)
- Value of Work (01210, 1.5)
~ Alternates — List each one separately on Bid form DAPW-13

9715 KINCAID DRIVE « FISHERS, INDIANA 48038-9470 « PHONE 317/594-5152 « FAX 317/594-9590 « www.arsee-enginears.com
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- No. 1: Flash certain steel lintels per R-9 repair as shown on the drawings
- No. 2: Tuckpointing at certain locations as shown on the drawings
- Unit Prices (01220)
~ Add unit price is equal to deduct unit price. Note that Work may be deducted from
the Contract based on Unit Prices.
- Must be submitted with Bid
- Read the Unit Price Notes in Section 01220
General Conditions (DAPW-26)
Minority Business Enterprise Program (DAPW-26 SUP 1)
- Requirements must be followed unless a waiver is granted.
Wage Scale: A Common Construction Wage Scale will apply for this project. It will be
issued by addendum. ,

6.  Work Restrictions

a.
b.

Refer to Section 01140

Substantial Completion, Final Completion and Project Schedule

- Date of Substantial Completion, Prior to November 26, 2014 (01140 1.7 A)

- Date of Final Completion, no later than two weeks after the date of Substantial
Completion (01140 1.7 A). This includes ALL work and final closeout submittals.

- Work times: Weekdays with 8 hour day shift between 6:30am & 6:00pm

Site Requirements and Restrictions

- Work is outside of the yard occupied by offenders except for the north fagade. See Sheet
R101.

- Refer to Section 01540 (Work in Indiana Penal Institutions) and Contractor Tool List

7. Project Management and Coordination

a.

b.

c.
d.

All documents and correspondence shall include the project number: 650-14-17229C
Proposed Construction Schedule issued at Pre-Award Meeting (01310, 1.6, A) witha
more detailed schedule issued at the Pre-Construction meeting.

Daily Construction Reports and Weekly Project Updates required

Required mock-ups & Pre-Installation Conferences (01310, 3.1)

8. Summary of Work Procedures

a.

Refer to Section 01351

9.  Temporary Facilities and Controls

a

b.
C.
d.

Refer to 01550 Part 2

Water will be available

Electricity will be available

The Chapel restroom facilities may be used by the Contractor at the sole discretion of the
Facility. Contractor shall supply and maintain his own sanitary facilties if so requested by
the Facility.

Provide temporary fencing, barricades and safety enclosures. See Sheet R101.
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10.  Review of drawings and work procedures.

Site Plan with work and storage/staging areas. R100 & R101
Plan - R102

Elevations — R200 series

Sections and Details — R300 series

Brick replacement

[ R

11.  Walk-through.

12.  Adjournment.

650-14-17229C
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PROJECT NO.: 650-14-17229C

REPORT FOR PRE-BID CONFERENCE AND SITE VISIT (Meeting No. 1)
Putnamville Correctional Visitor Center / Entry-Exit Building
March 5, 2014, 9:30 am.

Meeting Summary

Date of Issue: March 17, 2014

Purpose of Meeting: Pre-Bid Conference

Surmnmary Submitted By: John A, Seest, ARSEE Engineers

Meeting Attendees: Distribution List:
Greg Hebel, IDOA Bob Gipson, IDOC
Mike Riley, IDOC Attendees
John Seest, ARSEE Engineers File

Greg Broady, Broady-Campbell

Kelley Harmon, Atlas Building Services
Tyler Copeland, Glenroy Construction Co.
Michael Rish, General Restoration Corp.
Donnie Furry, Midwest Restoration

Rick Wells, Wells Masonry Restoration
Mike Hipkiss, Blakley's

1.1 The Pre-Bid Conference (Meeting No. 1) began at 9:30 a.m. All items outlined in the Pre-Bid
meeting agenda were discussed. Refer to the agenda distributed at the meeting for additional
information. All bidders were given printed photos from the ARSEE report and CDs of
ARSEE photos. John emphasized that the photos are for general reference only and are not
intended to define the scope of Work. The Bidders are solely responsible for their use.

1.2 All Requests for Clarification (RFC) area due in writing on Thursday, March 13, 2014 at
10:00 a.m. These RFCs should be delivered to John Seest at ARSEE Engineers. Please also
send a copy to Greg Hebel. There is not an RFC form included in the Specifications so the
Contractors shall submit the RFC in writing on their own form and the Designer will number
the RFCs as they are received. '

8715 KINCAID DRIVE « FISHERS, INDIANA 46037-947¢ « PHONE 317/594-5152 « FAX 317/584-8590 » www.arsee-engineers.com
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1.3 Greg instructed the bidders to check their certification with Public Works. They must be
certified in a least one of the categories listed in the Notice to Bidders.

1.4 This is a Common Construction Wage Scale project. The hearing is scheduled for next
Monday, and the resulting wage scale will be included in the addendum.

1.5 The Contractor will need to prepare a tool inventory list at the beginning of every work shift
and it will be checked at the end of every work shift. This includes entry through the back
gates. The escort officer shall be alerted immediately of any broken and/or lost tools (i.e.
blade). Do not dispose of any broken tools on site.

1.6 The protective scaffold enclosure required over the Chapel entry doors when work is
occurring there does not need to be lighted. All scaffolding shall have the individual pieces
chained and padlocked together. The boards shall be bolted into place. All scaffolding must be
secured, even that used within the fenced exterior area and on the stage.

1.7 ‘When working on the fenced elevations of the Chapel, the Contractor will need to check with
the escort officer for a shakedown and tool list review before and after entry. When working

on the north elevation, the Contractor will need to enter through Sally Port #5 on the east
side.

1.8 The Contracfor’s lifts may be stored at the maintenance shops at the south end of the facility.
They must be removed from the Chapel area at the end of cach work day.

1.9 The abandoned HVAC unit projecting out of the north elevation will have its power

disconnected by the facility. The Contractor shall remove and dispose of the unit and infill the
hole with brick.

1.10  The facility will temporarily remove razor wire as required for access. The razor wire will
need to be reinstalled at the end of each day.

1.11  Repair, including tuckpointing, of four brick courses below the coping is included as part of
the coping work as shown in Section 5/R300,

1.12  Grinders used outdoors are not required to have vacuums as long as dust does not enter the
Chapel.

1.13  The procedure for billing for Repair R-2 Tuckpointing was discussed. John pointed out that
the Alternate 2 tuckpointing shown on Sheets R202 and R203 is expected to include a
significant number of head joints. Billing will be based on the Unit Price submitted with the
Bid. Unused quantities will be deducted based on the Unit Price. Quantities for payment will
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be based on actual LF of tuckpointing, except individual locations with quantities less than 1
LF will be rounded up to be considered 1 LF.

1.14 The'quantity for R-9 Alternate 1 repairs on Sheet R200 was questioned. [The quantity of 5 is
correct and includes the lintel above the middle window of 1/R200 with the cross.]

1.15 The quantity for R-9 Alternate 1 repairs on Sheet R201 was questioned. [The summary for
Repair A101 on 1/R201 should have a quantity of 8 EA instead of SEA. Sheet R201 will be
reissued m Addendum No. 1.]

1.16  Silicone strips are not currently expected to be used for this project.

1.17  The silicone sealant warranty shall be 20 years as specified in the Specifications.

1.18  After bid opening and creation of the Contract, the Contract can be expected to take 40 to 45
days for signature.

1.19  The Contractor may work 10 hour days during the work week if desired. The Contractor
employees shall bring in their lunches to prevent delays from entry and exit during lunch time.
Weekend work is a possible option if the Facility is given 48 hours notice. However, the
Facility has the sole option of approving or disapproving weekend work.

1.20 The Confractor work crews may be separated, but must remain in the line of sight of the
security escort.

1.21  Major Crabb was visited to answer any security questions,

1.22  If scaffolding is used in the Chapel to access the purlins, it may remain in place until the purlin
work is completed.

1.23  The Contractor’s job box shall be located outside the Chapel fenced area.
1.24  Contractor access through the Chapel is allowed but a security escort is required.

1.25  When work is being performed on the north clevation, the Contractor must provide a fencing
around the work area.

1.26  The Pre-Bid Conference included a site walk through. Various repair locations were viewed.

1.27  The Pre-Bid Conference ended at 12:15 a.m.
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We believe that these minutes accurately reflect what transpired at this meeting. However, we invite
written comments involving a different understanding of what occurred. Unless we are notified in

writing to the contrary within ten (10) days after date of issue, we will assume that all in attendance
concur in the accuracy of this transcription.
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INDIANA DEPARTMENT OF ADMINTSTRATION/PUBLIC WORKS DIVISION
PROJECT NO. 650-14-17229C

Meeting: Pre-Bid Meeting (Meeting No. 1)

Date:

Meeting Attendance Record

March §, 2014
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Phone No./ Fax No./ E-mail
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INIJIANA DEPARTMENT OF ADMINISTRATION/PUBLIC WORKS DIVISION
PROJECT NO. 650-14-17229C

Meeting Attendance Record

Meeting: Pre-Bid Meeting {Meeting No. 1) Date: . March 3, 2014

Attendee Representing (Company) Phone No./ Fax No./ B-mail
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Associated Builders and Contractors of Indiana
Putnam County - 2014
Classifications Classes Wage  Fringe Total
Asbestos Abatement
~Removes and discards asbestos materials
Skilled 21.85 590 27775
Semi-skitled N/A N/A N/A
Unskilled N/A N/A N/A
Brick/Block/Stone/Cenent Mason
~Lays and sets building materials, brick and stone, and finishes surfaces
Skilled 2145 550 2695
Semi-skilled 15,72 480 20,52
Unskitled 11,25 3.80  15.05
Carpenter
-Constructs, erects, installs and repairs various woods and wallboards
Skilled . 20,75 540 2615
Semi-skitled 15,50 4,20 19.70
Unskilled £1.00 3,68 14,68
Interior Finish Technician
-Erects metal framing, installs drywall, seals and plasters
Skitled 18.44 495 2339
Semi-skilled 14,66 4,03 18.69
Unskilled 10,45 3.22 13.67
Electrician
-Plans, installs, and repaivs wiring, fixtures, lines and instrumentation controls
Skilled 22.66 579 2843
Semi-skilled 16,15 500 2115
Unskilied 1150 4.05 1595
Sound and Communication
-Installs data hardwiring
Skilled . 18,15 5.10 23.25
Semi-skifled 12.12 4.00 16.12
Unskilled 10.00 305 13.05
Glazier
~Installs glass in windows or on surfaces
Skilled 18.80 520 24,00
Semi-skilled 12,16 433 16.49
Unskilled 10.16 3.95 14.11
Mechanical Insulator
-Covers, seals, fits, measures, cuts, and aftaches insulating materials
Skilled 19.00 540 2440
Semi-skilted 12,13 4,50 16,63
Unskilled 10,14 4.00 14,14
Common Wages

Page 1 0f3




Putnam County — 2014 (Continued) Assecinted Buildexs and Coutractors of Indiana

Page2of3

Classifications Clasges Wage  Fringe Total
Tron Worker
-Raises, places, and unites girders and columns of structural steel
Skilled 21.05 595  27.00
Semi-skilled 16.00 500 2100
Unskilled 11.50 400  15.50
Metal Building Mechanic ‘
-Assembles prefabricated metal buildings E
Skilled 17,99 485  22.84
Sersi-skilled 13.10 3.85 16.95
Unskilled 10,50 3.20 13.70 3
Millwright .
-Installs machinery and equipment
Skilied 20.85 5.20 26,05 )
Semi-skilled 1405 407 1812
Unskilled 11.21 370 1491 k
Painter
-Applies various liquid coverings to surfaces
Skilied 17.79 418 2197
- Semi-skilled 1252 340 1592
Unskilled 930 2.85 12.15
Roofer
" .Covers roof with roofing materials
Skilled 18.65 490  23.55
Semi-skilled 13.95 400 1795
Unskilled 10,60 350 14,10
Sprinkler Fitter
Installs and repairs fire protection systems
Skilled 20.80 565 2645
Semi-skitled 12.30 490  17.20 i
Unskilled 10.10 340 1350
Floor Coverer/Setter
-Sets tile and terrazzo, applies pigment and marble, and lays carpet
Skilled 18.04 435 22,39
Semi-skilled 12.81 3.60 1641
Unskilled 9.66 295  12.61
Truck Driver
-CDL-lcensed to transport equipment, liquid, packaged or granular ditt
and moves personnel
Skilled 15.75 425  20.00
Semi-skilled N/A N/A N/A
Unskilted N/A N/A N/A :
Common Wages |



Putnam County — 2014 (Continued) Associated Builders and Contractors of Indiana

Classifications ' Classes Wage Fringe Tofal
Operating Engineer
-Operates afl types of power construction and heavy equipment
Skilled 2045 6.00 2645
Semi-skilled 15.60 430 1990
Unskilted N/A N/A N/A

Mechanical Technician (HIVAC, Sheet Metal)
-Fabricates, assembles, installs, and repairs sheet metal products and HVAC equipment

Skilled 21.83 500 2683
Semi-skilled 14.85 400 1885
Unskilled 11.85 3.60 1545

Pipe Worker (Plumber, Pipefitter)
-Fabricates, assembles, installs and maintains piping and piping systems, fixtures
~ and equipment for processing systems and drainage systeros

Skilled 23.53 6,00  29.53
Semi-skitled 15.67 500 20,67
Unskilled 12.17 400 1617

Elevator Construcior
-Installs and tepairs elevator equipment

Skilled 25.00 650  3L.50
Semi-skilled 17.00 500 2200
Unskilted 13.00 4.00 17.00
General Labor
-Laborers and helpers, in general
Skilled 16.00 4.00 20,00
Semi-skilted 10.60 330 1330
Unskitled 8.90 2.50 11.40

IPtoject Namie: Public Works Division: Construction Projects

Cominon Wage Commiltee: Dated this day: Monday, March 10, 2014
Rekresenting Associated Build l/ené Awardigg Agency (Indusiry Rep)

and Conteactors of Indiana

*%ﬁl(u)t ‘HUYA(’JL m()@ (S

ga j:l:@ @ Awarding Agency (Tahpayer)

Commissioners-County {Taxpayer}

Gommon Wages
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